

**Allegato tav. 4 Elenco interventi puntuali e forniture**

POS. BITTA	PARABORDO	TIPOLOGIA	QUANTITA'	UNITA'	NOTE
<b>ACCOSTI 1+3</b>					
1	1	A	1	1	
2	2	A	1	1	
3	3	A	1	1	
4	4	A	1	1	
5	5	A	1	1	
6	6	B	1	1	
7	7	B	1	1	
8	8	B	1	1	
9	9	B	1	1	
10	10	A	1	1	
11	11	A	1	1	
12	12	A	1	1	
13	13	B	1	1	
<b>TAVOLA 1</b>					

DA BITTA 13	VEDI	TAVOLA 1
13 A	1	1
13 B	1	1
13 C	1	1


ACCOSTO 1	VEDI	TAVOLA 1
1	1	1
2	2	1
3	3	1
4	4	1
5	5	1
6	6	1
7	7	1
8	8	1
9	9	1

ACCOSTO 2	VEDI	TAVOLA 1A
5	5	1
6	6	1
9	9	1

TOTALI	31	40	40	3	3
--------	----	----	----	---	---



**NUOVI PARABORDI - BANCHINA COMMERCIALE DI PORTOVESME**  
 FORNITURA / INSTALLAZIONE



**TAVOLA 1**  
 PLANIMETRIA INTERVENTI PUNTUALI  
 ACCOSTI 1 - 2 - 3 -  
 INSTALLAZIONI - UTILIZZO ESISTENTI

Il Responsabile Unico del Procedimento:  
 Prof. Ing. Damiano Delucchi

PROGETTATO: ADSP VERIFICATO: ADSP APPROVATO: ADSP DATA: DATA DATA: 1:10